

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages	
				1	8
2. Amendment/Modification Number	3. Effective Date	4. Requisition/Purchase Request No.		Academic Labs, Phase I Mortuary Sciences Department Renovation	
GF-2012-B-0049-002	August 30, 2012				
6. Issued By:		Code	7. Administered By (If other than line 6)		
University of the District of Columbia Capital Procurement Division 4200 Connecticut Avenue, NW, Room C03 Building 38 Washington, DC 20008			University of the District of Columbia Capital Procurement Division 4200 Connecticut Avenue, NW, Room C03 Building 38 Washington, DC 20008		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No.	
				GF-2012-B-0049	
				9B. Dated (See Item 11)	
				August 17, 2012	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code	Facility				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of <input type="checkbox"/> is <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to: (Specify Authority)					
The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
D. Other (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
Solicitation No. GF-2012-B-0049 for the Academic Labs, Phase I Mortuary Sciences Department Renovation is hereby amended as follows:					
<ul style="list-style-type: none"> 1) Page 10 of the solicitation, section F.1, replace 120 calendar days with 180 calendar days (Attachment A). 2) Pre-Proposal Conference Sign-in Sheet (Attachment B). 3) Planholders List (Attachment C). 4) Please email all question to Michiko Gadson at mgadson@udc.edu and Sherry Jones-Quashite at sjonesquashie@udc.edu 5) All other Terms and Conditions remain unchanged. 					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer		
			SHERRY JONES-QUASHIE		
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia		16C. Date Signed
			Sherry Jones-Quashie		8/30/12
(Signature of person authorized to sign)			(Signature of Contracting Officer)		

ATTACHMENT A

SECTION F.1

TIME OF COMPLETION

PART I

SECTION F - DELIVERIES OR PERFORMANCE

F.1 TIME OF COMPLETION:

The Contractor shall commence work on the date specified in the written Notice to Proceed (NTP) signed and issued by the Contracting Officer (CO) and shall start and complete all the work within one hundred twenty (180) calendar days from the Notice to Proceed.

F.2 DELIVERABLES:

- F.2.1** The Contractor shall prepare and submit to the CA, as a deliverable, the Summary of Progress Payment Breakdown Form, Progress Payment Request Form and Schedule of Values Form. (Refer to G.4.3.1).
- F.2.2** The Contractor shall submit to the CA a complete list of all samples, catalogue cuts and shop drawings within 10 days of Notice to Proceed (NTP). (Refer to H.5).
- F.2.3** The Contractor shall submit all the schedules and reports for approval to the CA. (Refer to G.15).
- F.2.4** Prior to final acceptance of the project, the Contractor shall submit to the CA three (3) copies of operation manuals or instruction manuals for each piece of equipment, mechanical or electrical system. (Refer to G.20).
- F.2.5** The Contractor shall submit to the University, as a deliverable, the report described in section G.37.5 of this contract that is required by the 51% District Residents New Hires Requirement and First Source Employment Agreement. If the Contractor does not submit the report as part of the deliverables, final payment to the Contractor may not be paid. (Refer to G.38).
- F.2.6** After final inspection, the Contractor shall provide a punch list and report of corrections as specified in Section E.3.2.

ATTACHMENT B

PRE-PROPOSAL CONFERENCE SIGN-IN SHEET

SOLICITATION NO.: GF-2012-B-0049
Academic Labs, Phase I Mortuary Sciences Department Renovation
Tuesday, August 28, 2012 - 1:00 PM - Building 38, 3rd Floor, Large Board Room

Pre-Bid Conference SIGN-IN SHEET

PLEASE PRINT

NO	NAME	COMPANY	TELEPHONE NO.	EMAIL ADDRESS
1	Mary K. White	The Temple Group	202-822-6600	maryk@thetemplegroup.com
2	Jason Acors	Band Const. Corp	703-740-3754	acorj@bandconst.com
3	Ammon Johnson	GBS, Inc.	202 591-5782	ajohnson@gsr-dc.com
4	Jess Kim	LEO A DANG	202-861-4600	Jess.Kim@LEOADANG.com
5	Surinder Khanna	UDC	7/401-4834	SKhanna@UDC.edu
6	Sada Anand	UDC	2/274 6884	Sada.anand@udc.edu
7				
8				
9				
10				
11				
12				
13				
14				
15				

SOLICITATION NO.: GF-2012-B-0049
Academic Labs, Phase I Mortuary Sciences Department Renovation
Tuesday, August 28, 2012 - 1:00 PM - Building 38, 3rd Floor, Large Board Room

BID OPENING SIGN-IN SHEET

PLEASE PRINT

NO	NAME	COMPANY	TELEPHONE NO.	EMAIL ADDRESS
16	Judy Torbolt	Biscayne Contractors	703-562-5614	Biscayne - Judytorbolt@contractors.c
17	SANDERS HOWEN	ESI WASTE	571-233-1339	THOWEN@ESIWASTE.CC
18	Miguel Tejada	Kalso construction	707 898 6996	mtejada@kalsoconstruction
19	Kolan Bowen	Bennett Group	202-625-3330	kbowen@bennettgroup.com
20	LARRY WILLIAMS	ABBEE SERVICES	703-898-0916	williams@abbeyservices.com
21	WAYNE TUDLEY	Deor's PLUS	571-248-0999	
22	VIJAY R. KASIMSEITY	CONSYS, INC.	(202) 545 1333	vijay@consys-inc.net
23	MAAK-BARGAS	BLUE SKYE CONST.	202-532-1125	mbargas@blueskyconstruction.com
24	HARVEY YANCEY	HRV/Design LLC	202-359-3903	HARVEY YANCEY@HRVDESIGN.COM
25	Michael Carlson	UDC	202-274-5191	mgadsen@udc.edu
26				
27				
28				
29				
30				

ATTACHMENT C

PLAN-HOLDERS LIST




CAPITAL PROCUREMENT DIVISION

Supplier Mailing List (for Pick-up of Solicitations)


#225.00

Issue Date: August 17, 2012 Opening Date: _____ Closing Date: 8/28/2012
 Solicitation Number: CAF-2012-B-0049 Opening Time: _____ Closing Date: _____
 Caption: ACADEMIC LABS, Building 44, PHASE I, Mary Tarry Science Department Reno.

Date: 8/22/2012
 Company Name: HRY DESIGN LLC
 Contact Person: HARVEY YANCOV
 Address: 1525 8th St NW
W.D.C. 20011
 Phone No: 202 3593703 / 2/558 6715
 Fax No: 202 986-1066
 Email Address: Harveyyancoy@hrydesign.com

Date: 8/24/12

CONTRACTORS, INC.
 Nicole Porter
 Estimating Assistant
 5845 Richmond Highway Suite 500 Alexandria, Virginia 22303
 DL: (703) 662-5616
 Tel: (703) 562-5660
 Fax: (703) 562-5620
 nicolep@biscayne-contractors.com

Date: 8/23/2012
 Company Name: CONSYS, INC.
732 Kennedy St. NW WDC 20011
 Contact Person: Vijay
 Address: 732 Kennedy St. NW
Washington WDC 20011
 Phone No: (202) 545 1333
 Fax No: 1339
 Email Address: vijay@consys-inc.net


 Alberto Gomez -
 President
 1111 Good Hope Road, SE
 Washington, DC 20020
 202-889-5050
 202-409-8990 Cell
 202-610-4497 Fax
 Email: prince.construction@verizon.net
 Website: www.princeconstruction.com
 Prince Construction Company, Inc.
 Certified: D.C. LSDBE-MDOT VDOT-WMATA-MWAA-P.G. MBGC
 Local Business.

Date: 8/24/12
 Company Name: BLUESKY'S CONST.
 Contact Person: MARK BARGAS
 Address: 7th St Wash DC
 Phone No: 202-332-1125
 Fax No: _____
 Email Address: mbargas@BLUESKY'S.CONSTRUCTION.com

Date: 8/28/12

 Miguel Tejada
 President
 Phone: 703.230.2863
 Mobile: 703.898.6936
 Fax: 703.230.2869
 Kaleo Construction
 22590 Relocation Drive
 Sterling, VA 20166
 SBA 8(a) Certified
 mtejada@kaleoconstruction.com